



**OFFICE OF THE AUDITOR-GENERAL**  
*Enhancing Accountability*

---

**EXTENSION OF CLOSING DATE AND TENDER  
CLARIFICATIONS**

**ADDENDUM FOR SUPPLY, DELIVERY, INSTALLATION AND  
COMMISSIONING OF ACCESS CONTROL SYSTEM**

**TENDER NO OAG/OT/02/2017-2018**

Office of the Auditor- General wishes to inform firms participating in the above tender which appeared in **My Gov.** pullout of **29<sup>th</sup> August, 2017**, that the closing date been extended from **13<sup>th</sup> September, 2017** to **15<sup>th</sup> September, 2017 at 11.00 am**. The opening venue remains unchanged.

Further, the Office wishes to give additional information on the specifications for the doors and Clarifications as shown below:

**1. Access Control Door Specifications**

- 10 mm Thick Clear Toughened Frameless Glass door Complete with double action spring and all necessary fittings oversize 16,550\*2,300
- Installation Cost

**2. Clarity on the readers**

- Both sides of the door i.e. from out and inside
- Type of readers on both sides – Biometric with card and passcode capability

Any inconvenience is highly regretted.

**HEAD OF SUPPLY CHAIN MANAGEMENT  
FOR: AUDITOR-GENERAL**