



**OFFICE OF THE AUDITOR-GENERAL**  
*Enhancing Accountability*

---

**EXTENSION OF CLOSING DATE AND TENDER  
CLARIFICATIONS**

**ADDENDUM FOR SUPPLY DELIVERY, INSTALLATION OF CORE SWITCH  
AND ROUTERS**

**TENDER NO OAG/OT/05/2017-2018**

Office of the Auditor- General wishes to inform firms participating in the above tender which appeared in **My Gov.** pullout of **29<sup>th</sup> August, 2017**, that the closing date been extended from **13<sup>th</sup> September, 2017** to **15<sup>th</sup> September, 2017 at 11.00 am**. The opening venue remains unchanged.

Further, the Office wishes to give clarifications on the tender as shown below:

**QUERRY 1**

Kindly clarify on the following, the Tender security needed in clause 2.14.2 is Ksh 50,000.00 while in clause 2.14.1 in the Appendix to instruction to tenderers is Ksh 150,000.00

**RESPONSE**

The bid bond/tender security needed for this tender is **Ksh. 150,000.00** as shown in the appendix to instruction to tenderers.

Any inconvenience is highly regretted.

**HEAD OF SUPPLY CHAIN MANAGEMENT  
FOR: AUDITOR-GENERAL**