



OFFICE OF THE AUDITOR-GENERAL
Enhancing Accountability

**EXTENSION OF CLOSING DATE AND TENDER
CLARIFICATIONS**

**ADDENDUM FOR SUPPLY DELIVERY, INSTALLATION OF CORE SWITCH
AND ROUTERS**

TENDER NO OAG/OT/05/2017-2018

Office of the Auditor- General wishes to inform firms participating in the above tender which appeared in **My Gov.** pullout of **29th August, 2017**, that the closing date been extended from **13th September, 2017** to **15th September, 2017 at 11.00 am**. The opening venue remains unchanged.

Further, the Office wishes to give clarifications on the tender as shown below:

QUERRY 1

Kindly clarify on the following, the Tender security needed in clause 2.14.2 is Ksh 50,000.00 while in clause 2.14.1 in the Appendix to instruction to tenderers is Ksh 150,000.00

RESPONSE

The bid bond/tender security needed for this tender is **Ksh. 150,000.00** as shown in the appendix to instruction to tenderers.

Any inconvenience is highly regretted.

**HEAD OF SUPPLY CHAIN MANAGEMENT
FOR: AUDITOR-GENERAL**