



OFFICE OF THE AUDITOR-GENERAL
Enhancing Accountability

**EXTENSION OF CLOSING DATE AND TENDER
CLARIFICATIONS**


**ADDENDUM 1 FOR SUPPLY DELIVERY, INSTALLATION AND
COMMISSIONING OF IP CCTV**

TENDER NO OAG/OT/06/2017-2018

Office of the Auditor- General wishes to inform firms participating in the above tender which appeared in **My Gov.** pullout of **29th August, 2017**, that the closing date been extended from **13th September, 2017** to **15th September, 2017 at 11.00 am.** The opening venue remains unchanged.

Further, the Office wishes to give clarifications on the tender as shown below:

- 1. What is the length in meters from the switch to where the cameras will be installed?**
RESPONSE: Provision 90-100 meters from the switch to the cameras
- 2. Can Building Plans be provided for the purpose of placing the cameras?**
RESPONSE: This information is not available at the moment but all Wings have just 1 Corridor and the camera positions is as explained below.



3. What Camera resolution required?

RESPONSE: This is explained in 1.1 and 1.2 of the tender document. To be clear on the number of cameras. We require 18 No. cameras facing the corridor and 18 No. cameras facing the Entrance making a total of 36 No. cameras.

4. What is the number of outdoor cameras needed?

RESPONSE: 18 No. cameras.

5. What is the number of Indoor cameras needed?

RESPONSE: 18 No. cameras.

6. Who is to provide cabling materials?

RESPONSE: The Vendor will provide all cablings and accessories required for this installation

7. We need a Floor plan showing the positioning of cameras

RESPONSE: Please see 2 above.

8. Clarify on Site Survey and the mandatory requirement to attach proof of site survey sheet.

RESPONSE: There is **no site survey** for IP CCTV and therefore the requirement to attach the site survey sheet has been **rescinded**.

Any inconvenience is highly regretted.

**HEAD OF SUPPLY CHAIN MANAGEMENT
FOR: AUDITOR-GENERAL**